

## Bid Items

Item Number	Item Name	UOM	Quantity	Unit Price	Total	SP
<b>PART A</b>	<b>GENERAL</b>					
1	Sitework	LS	1			SP1
2	Field Office for Contract Administrator (20-34 m2)	wk	30			SP2
3	Traffic Management	LS	1			706, SP3
4	Temporary Erosion and Sediment Control Measures	LS	1			805, SP4
5	Temporary Concrete Barrier	m	80			741, SP5
6	Temporary Concrete Barrier - Relocation	m	80			741, SP5
7	Temporary Concrete Barrier - Additional Relocations	LS	1			741, SP5
8	Energy Attenuator - Temporary, Narrow	ea	2			723
9	Energy Attenuator - Relocation, Narrow	ea	2			723, SP6
10	Energy Attenuator - Additional Relocations, Narrow	LS	1			723, SP6
11	Roadway Protection System	LS	1			510
<b>PART B</b>	<b>ROADWAY AND GRADING</b>					
12	Removal of Asphalt Pavement (Full Depth)	m2	1095			510, SP7
13	Removal of Asphalt Pavement (Partial Depth)	m2	95			510, SP7
14	Saw Cutting of Asphalt	m	100			510, SP7
15	Removal of Concrete Curb and Gutter	m	70			510
16	Removal of Concrete Sidewalk	m2	27			510
17	Earth Excavation, Grading	LS	1			206, SP8
18	Granular A	t	375			314
19	HL3 Hot Mix Paving	t	420			310, SP9
20	Asphalt Sidewalk (50mm)	m2 (P)	80			311
21	Pavement Marking, Temporary	LS	1			710, SP10
22	Pavement Marking, Permanent	LS	1			710, SP10
23	Supply and replace catchbasin cover per OPSD 400.030	ea	1			407, 408
24	Concrete Curb and Gutter	m	70			353
25	Concrete Sidewalk	m2	25			620
26	Topsoil	m3	15			802
27	Hydraulic seeding and mulching	m2	150			804
<b>PART C</b>	<b>STRUCTURAL</b>					
28	Removal of Asphalt Pavement from Concrete Surfaces on Structures	m2	184			510
29	Removal of Bridge Structure	LS	1			510, SP11
30	Earth Excavation for Structure	m3	120			902, SP12
31	Granular A Backfill to Structure	t	200			902, SP12
32	Concrete in Deck	LS	1			904, SP13 & SP14
33	Concrete in Sidewalk	LS	1			904, SP13 & SP14
34	Concrete in Parapet Walls	LS	1			904, SP13 & SP15
35	Concrete in Substructure	m3	31			904, SP13 & SP16
36	Concrete in Approach Slabs	LS	1			904, SP13 & SP17
37	Reinforcing Steel Bar	LS	1			905
38	Stainless Steel Reinforcing Bar	LS	1			905
39	Mechanical Connectors	ea	310			905
40	Parapet Wall Railing	m	68			908, SP18
41	Erection of Structural Steel	LS	1			906, SP19
42	Bridge Deck & Approach Slab Waterproofing	m2	330			914, SP20
43	Membrane Reinforcement	m	24			914, SP20
44	Form and Fill Grooves	m	41			914, SP20
45	Bearings	LS	1			922, SP21

46	Access to Work Area, Work Platform and Scaffolding	LS	1			928, SP22
47	Dowels into Concrete	ea	530			904
48	Concrete Removal - Partial Depth - Type C	m3	1			928, SP23
49	Concrete Removal - Full Depth	LS	1			928, SP23
50	Abrasive Blast Cleaning of Reinforcing Steel	m2	50			929
51	Concrete Patches, Form and Pump	m3	1			930, SP13 &24
52	Glass Fibre Reinforced Polymer Reinforcing Bar	LS	1			950, SP25
53	Supply and Install Alchemco Bridgedeck Waterproofing Agent on Sidewalk, Inside Faces and To	m2	152			SP26
54	Contingency	LS	1	\$ 50,000.00	\$ 50,000.00	